BIL	Quotation Reference	Description	Advertisement Date	Closing Date (Not Later Than 2.00PM)	Quotation Fee	Requesting Department	Focal Person
		TO SUPPLY, REPLACE, INSTALL AND COMMISSIONING ONE (1) PRECISION AIRCONDITIONING DX UNIT FOR SERVER ROOM AT BLOCK B IN SURI SERI BEGAWAN HOSPITAL, KUALA BELAIT					
3	(118) PSD/QTN/2022 - (SSBH)	CATEGORY M01  ELIQIBILITY FOR TENDERERS: QUALIFICATION OF SUPPLIER / TENDERER: MUST BE REGISTERED WITH MINISTRY OF HEALTH AND MINISTRY OF DEVELOPMENT	19/10/2022	05/11/2022	\$5.00	HOSPITAL SURI SERI BEGAWAN, KUALA BEALAIT.	MOHAMAD ALIKHAN BIN HAJI MOHD YAKOP PMK KETUA PEGAWAI EKSEKUTIF TINGKAT I TEL: 3335331 ext 4304
		PLACE OF SUBMISSION: QUOTATION BOX (GROUND FLOOR) MINISTRY OF HEALTH COMMONWEALTH DRIVE BANDAR SERI BEGAWAN, BB 3910 NEGARA BRUNEI DARUSSALAM					

#### TERMS AND CONDITIONS OF TENDERING (FOR QUOTATION WORKS)

1. Before tendering, the tenderer shall visit the site where the Works are to be carried out and shall also carefully examine the relevant Terms and Conditions of Contract, Drawings, Specification and all other accompanying schedules, etc.

If there is any ambiguity in or discrepancy between any of the documents, he / she should refer the matter to the HJH? ROHAYAH BINTI HJ ABU BAKAR, KETUA BAHAGIAN PEMELIHARAAN ESTET, KUALA BELAIT (3335331 Ext 4304)

On fendering, the tenderer shall be deemed to have examined the documents referred to above and shall be bound by the terms and conditions therein.

- Every tenderer must submit together all documents listed below and this requirement shall be strictly adhered to prior to any
  consideration:-
  - (a) Valid Tenderer's Registration Certificate from the Ministry Of Development Category M01 and Ministry of Health,
  - (b) Business Enactment Act Section 16'& 17.
  - (c) The Tender Form MUST be signed by the Owner, or the Director of Shareholder(s) of the Company stating their post and stamped with the Company's Official seal as detailed in the Business Enactment Act Section 16 & 17 / or the tenderer's Registration Certificate from the Ministry of Development.
  - (d) The address indicated must be detailed as in the Business Enactment Act Section 16 & 17 / and/or Tenderer's Registration Certificate from the Ministry Of Development. Any changes to the above must be officially referred to the Registrar of Companies and Business Names and a copy must be submitted to this department.

Tender documents must be duly completed, signed and dated. Any tender which is incomplete or unsigned will render the tender to be rejected.

- (a) Tenders and documents in connection therewith as specified above, must be delivered to the place at or before the time specified.
  - (b) In the case of the tender not being delivered by hand, the tenderer must arrange for his / her tender and other documents to be posted in time to reach the stipulated place by not later than the time stated.
  - In no case will the Government be responsible for any expense or loss incurred by a tenderer in the preparation of this tender.

Tenders shall remain valid for 3 MONTHS from the final date for submission of the tenders and no tenderer may withdraw his/her tender within that period. The Government reserves the right to extend this period if deemed necessary provided that such extension of the tender validity period shall have the written consent of the tenderers.

- The Government does not bind itself to accept the lowest and/or any fender and no reason will be given for rejecting any tender thereof.
- Every correspondence to be given to a tenderer may be posted to the tenderer's address in the tender and such posting shall be deemed good and legally binding in service of such correspondence;
- 6. The tender shall be made on the basis of the rates in the tender documents being firm and not subject to any adjustment with variations in quantities.
- 7. No unauthorised alteration or use of "blanco" in the tender documents is allowed, or the tender may be rejected. Any errors are to be struck off and initialled.
- 8. Non-compliance with the above terms and conditions in any respect may render the tender liable to be rejected.
- 9. The tender must be done in the official printed tender forms which is available from the PURCHASING AND PROCUREMENT SECTION, MINISTRY OF HEALTH.

SECTION, MINIST	RY OF HEALTH.		
The completed	tender documents are to be lodged on or before		în a sealed
enveloped addr	essed to :-	amender and an experience of the contract of t	Triple for a few months of the right for common meanings.
TENDER / QUOTA	and the second s		
PENGERUSI SEBU TINGKAT BAWAH			
KEMENTERIAN KE			
JALAN COMMO			
NEGARA BRUNEI	DARUSSALAM		
The top part of t	he sealed envelope must be written stating the follow	ring:-	
Quotation No.		Quotation closing date :	erdindres som state til detta til lyngder, denge state fyrdeligiet og som som gjennes som politices som som en
	TO SUPPLY, REPLACE, INSTALL A	ND COMMISSIONING ON	E (1) PRECISION
Title	: AIRCONDITIONING DX UNIT FOR SERV	ÆR ROOM AT BLOCK B IN S	URI SERI BEGAWAN
	HOSPITAL, KUALA BELAIT.	Онаблите в выше Ана в поворя на пределение в пределение в пределение и поворя в поворя на пределение в поворя на	Billion (A
	**************************************	anderson terretories de de la minima (LE) (1980) (Spengarous) (Spengarous) (Spengarous) (Spengarous) (Spengarous)	rama antiversi situadi, papado de la compressión de compressión de compressión de compressión de compressión de
	**************************************	anthemical water amongs and animate of \$1.00 of \$10	rame and the standard rate of the second of the second and a second resource participation of the second and second

# BAHAGIAN PEMELIHARAAN ESTET HOSPITAL SURI SERI BEGAWAN

	2.
	3.
FOR OFF	ICIAL USE ONLY.

-								
Quo	otation For :	TO SUPPLY, DX UNIT FO	REPLACE, INS R SERVER RO	TALL AND CO	MMISSIONING B IN SURI SER	ONE (1) PRE I BEGAWAN H	CISION AIRCON	DITIONING A BELAIT.
Quo	tation No :	2014 (1709 - 2324 1808 1804 1804 1804 1804 1804 1804 180	and the second seco	C	Closed On :	ero , consistenti materiale de la constanta de	Receipt No.	#
ΡΔΡ	T A - AGREEMEN	ΙΤ						
1.0	On behalf of	• 1						
1.0		ned, agree to a	arry out the at	oove Works/Se	rvice/Supply* fo	or a sum of	B\$	gref of Pilyson (Mentigenet) on their Eller (PP) and lead necessis a rate surrec
	(Brunel Dollars							
	within a period of	**************************************	Days / Weeks	* in accordance	with the ferms an		low.	mager (Stagestrage Committee of Alleberg (1965) of the Stagestram of Landon Stagestram (1965)
2.0	Name & Signature	biological color to the color of the color o	ellelle kalasisatur skalernis mallerens sussans si inners i inners venes.			:		
	As Owner /Director*	(			)			
2.1.	IC No.	***************************************	ilir elik kanisan daman kanan manan kanan ang kana	THE COLUMN TO SELECT AND A SELECT ASSESSMENT AND A SELECT ASSESSMENT ASSESSME	and antiques production of palestics or one offered			
2.2	Name & Signature							
2.2	of Witness	. (			Alto Milionari analondra a comera amina a co			
2.3	IC No.	· ·			·	Co	ompany Stamp	
		And the second section of the section of the second section of the		makoumistatimistoriet täännäästäry es ministrä vinn niistä eleväämista met siine	randets, and secundars—materials evillences and			
2.4	Address :	n V., i dhi dhatan masa sa an nasann na an n	lada (n. 1758 history)) (n. 1764 history)	eraktyko mine potektinyskiko, ir m tillekut min, t. sindiktyko m	oferes an ordinally or the last randomics of commendating	Barton spirite and the contraction of the filter for the contraction of the filter of the contraction of the co	on the tell differ of commercial acceptance the property of	Distriction and the second of the second propagation of the
		en l'are a remittant l'enne activite en monace, penga a cara		militaristica (22-20-10) ilia bisto (22-40-10) ilia bisto (24-40-10) ilia bisto (24-40-1	radional con distribution resistanti servici di manta di servici di servici di servici di servici di servici d	and the standing sequences. Mayout, and there is a subsequence representation of the sequences.	entinon I militario del colorio del controlo I militario del controlo I militario del controlo d	the field and after more access to expense, and of
2.5	Telephone No.	Berningsone views and a service of	indigal on the Million of The Annual And Annual And Annual And Annual Annual Annual Annual Annual Annual Annual	Fáx No. :	ration (parts - 1 may access for contract and parts access of the department of the contract and the contrac	E-ma	u :	Entropy to trade the second state of
2.6		er han samuel er sam						
FOR (	OFFICIAL USE ONLY.				<u>-1</u>	******		
3.0	On behalf of the B	runel Governme	nt, I accept your	offer to carry ou	t all/  tems*			
	of the above for a	sum of	B\$	(Bru	nel Dollars	Messales recent is a sound	Minus (Aladia (Minus Angeles e e e e en engles e e e e e e e e e e e e e e e e e e	alle de la la come a demonstrator e em registra consiguir de propieto de la composição de la composição de la c
	The Control william Port of the Control of the Cont	Эгген гийги - 27 год, талаалаан талаан үүндөгчөг	normal reconstruction of the substitution of t	histologi namirino Yindikinimo Suusiiki Colin nakole mailikin John na	alek o la mandele de la lacción de la companion de la companion de la companion de la companion de la companio			
	within a period of	2	Days / <u>Weeks</u>	† In accordance	with the terms an	id conditions bei	ow.	
4.0	The confession of the Salar and Advisory of the confession of the	**************************************	Nazarranika arasahasar - Gir Modelius, sasaras		minima yang sapaga ang pagapaggan, 1976.			
	(				)			
4. ]	Productive VVIII common formanement in the contract of the company of the contract of the cont		en adressa i riber remendamen en rocamendam e rocamendamen (la accessa accessa de la composició de la compos	ann 1714 ann agus ann an Aonaigh an				
	For Senior Special	Duties Officer						
4.2	Name & Signature	:						
	of Wilness	v=2012/0000 millions Acute Source reserve	and the second s	and the property of the control of t		De	partment Stamp	
						L		
4.3	Address :	-40 central de la companya del companya de la companya del companya de la companya del la companya de la compan	des manufactures passent de des de l'Antida	autoritation (1990) et alle media en el constituit de la constituit de la constituit de la constituit de la co	NPC or Later (Physical Artificia) (California) (Californi	of the contract and the contract of the page of the pa	والمراوع والمراوع والمعارض والمعارض والمعارض والمناطقة والمعارض والمعارض والمعارض والمعارض والمعارض والمعارض	et en stande de la complexión managen, en quant
4.4.	Telephone No.	occupano costr e mandressassas a com-						ты мете того четтом устану, мер и у
4.5	Date of Contract			****	- alexan colorent control control colored planting and gradual and gradual and gradual and gradual and gradual		ing inforts/frameworks the conservation	the second frames wherever freight the second sec
	Pare or Consider	<ul> <li>All a handle wy Manipally handed a sighter and</li> </ul>	चीत विकास है। प्रकारणा र एक पानी पहिल्ल स्पूर्ण के प्रकार का एक प्रकार					
5.0	The Confract Adm	inistrator is		manage-recover recover relationship			1991 <b>Th</b> anna in <sup>Nig</sup> theria and har assent to the analysis of the depth of the analysis of the analysis of the assent	nna - energia de energia e e esta e en e
6.0	The Starting Date Is	s on						
	<del>-</del> '		•	W				

\* Delete as necessary

# PART B - TERMS OF QUOTATION

- 1.0 BASIS OF QUOTATION, OVERALL OBLIGATIONS AND ADMINISTRATION
  - 1.1 Overall Obligations of the Government:
    - 1.1.1 To provide access at proper times for the Contractor to do his work.
    - 1.1.2 To provide all information and facilities stated in this contract to enable the Contractor to do his work.
    - 1.1.3 To pay the Contractor as provided in this Contract.
    - 1.1.4 To assign a Contract Administrator to administer this Contract.
    - 1.1.5 May take out or renew insurances referred to in Clause 1.2.4 below if the Contractor fails to do so.
  - 1.2 Overall Obligations of the Contractor:
    - 1.2.1 To finish the Works to the quality standards provided in this Contract within the timetrames and completion period provided in this Contract.
    - 1.2.2 To cooperate with all other Contractors working on the project and not to disrupt them or cause damage to them.
    - 1.2.3 To provide a collateral warranty containing a similar obligation as under this Contract directly to a third party if requested by the Contract Administrator.
    - 1.2.4 To provide and maintain valid Contractor's all risks insurance policy at all times.
  - 1.3 Instructions & Certifications
- 1.3.1 The Contract Administrator can issue instructions and certifications including job orders to the Contractor on anything relating to the Works.
- 1.3.2 All instructions, certifications and job orders must be in writing, dated and clearly identified as Contract Administrator's instructions, certifications or job orders.
  - 1.3.3 The Contractor must comply with all instructions, certifications and job orders issued by the Contract Administrator.
- 1.3.4 The Contract Administrator may arrange others to complete the Works if the Contractor fails to comply with Clause 1.3.3, and the Contractor shall pay for all extra costs incurred.

#### 2.0 QUALITY, HEALTH AND SAFETY

- 2.1 Quality
  - 2.1.1 The Confractor must do his work based on the documents referred to in this Contract and other instructions and information given to him by the Contract Administrator.
  - 2.1.2 If any of the Works is not done according to this Contract or if there is any other breach of this Confract by the Contractor, the Contract Administrator must inform the Contractor of the shortfall(s). The Contractor must rectify the shortfall(s).
  - 2.1.3 If the Contractor does not rectify the shortfall(s), The Contract Administrator may arrange others to rectify the shortfall(s). The Contract Administrator can also certify either:
    - (a) The cost of rectifying such shortfall(s); or
    - (b) The reduced value of the completed Works due to such shortfall(s)
    - as provided in the payment certification clause.
  - 2.1.4 The Contract Administrator can continue to do this throughout the project and during the Defects Liability Period (as stated in the Appendix) after the Contract Administrator confirms the Works is complete as provided in the completion clause.
- 2.2 Variations To Work
  - 2.2.1 The Contract Administrator can issue instructions to vary the Works to be done.
  - 2.2.2 If the Contract Administrator instructs the Contractor to vary any of the Works and there is a financial impact, the Contract Administrator must certify the value of the variation work as provided in the payment certificate clause.
  - 2.2.3 The Contract Administrator must value the variation work using the Summary of Works rates. If there are no Summary of Works rates then using schedule of rates or if neither are available using fair market rates.
  - 2.2.4 This shall be done in a written certificate clearly identified as Variation Order Certificate.
- 2.3 Health and Safety
  - 2.3.1 The Contractor must keep the site clean and safe at all times.
  - 2.3.2 The Contractor must comply with all laws and regulations relating to Health and Safety Act, if any.

#### 3.1 Starting, Progress and Finishing

- 3.1.1 If not stated in this Contract, the Contract Administrator will inform the Contractor when to start work in writing.
- 3.1.2 The Contractor must progress with the Works in a regular and diligent manner.
- 3.1.3 The Contract Administrator can instruct the Contractor to stop and restart at any time.
- 3.1.4 The Contractor must finish all the Works within the deadlines stated in this Contract or as instructed by the Contract Administrator.

#### 3.2 Adjusting Time for Completion

- 3.2.1 If the Government or Contract Administrator or anyone within either of their responsibility or control (which includes other contractors on site), or anything beyond the Contractor's control, disrupts the Contractor from finishing within the completion period, the Contract Administrator must assess the impact of this disruption on the Contractor's work to be done.
- 3.2.2 If any Completion Date is affected the Contract Administrator must adjust the Completion Date.
- 3.2.3 This must be done in a written certificate clearly identified as Extension of Time Certificate.

#### 3.3 Completion

- 3.3.1 When the Contractor practically completes all the Works, he may inform the Contract Administrator stating he has completed.
- 3.3.2 The Contract Administrator must decide when the Works was actually practically completed by the Contractor.
- 3.3.3 This decision must be in a written certificate clearly identified as Certificate of Practical Completion.
- 3.3.4 The Contract Administrator must decide when all obligations of the Contractor are fully discharged.
- 3.3.5 This decision must be in a written certificate clearly identified as a final completion certificate.
- 3.3.6 This must be done after the end of Defects Liability Period (as stated in the Appendix) or when the Contractor has rectified all the shortfall(s) including Works that is not according to this Contract and any other breach of Contract by the Contractor Identified by the Contract Administrator, whichever is later.

#### 3.4 Delayed Completion

- 3.4.1 If the Contractor does not finish within any deadline he shall pay Liquidated and Ascertained Damages due to the delay to the Government as provided in the payment certification clause.
- 3.4.2 Liquidated and Ascertained Damages is calculated for delay between when the Contractor should have completed the Works and when he actually completes the Works.

#### 4.0 PAYMENT CERTIFICATION

- 4.1 Claims and Payment Certificate
  - 4.1.1 The Contractor must submit a claim for the Works done before payment certificate can be issued.
- 4.2 Contents of Payment Certificate:
  - 4.2.1 The payment certificate must include the following:
  - 4.2.2 Add the following:
    - (a) Cumulative value of the Works done. This is valued based on Summary of Works rates or schedule of rates, if any. If none, then valued based on fair market rates.
    - (b) Value of variation work properly instructed by the Contract Administrator and properly done by the Contractor.

## 4.2.3 Deduct the following:

- (a) Liquidated and Ascertained Damages for delayed completion. Liquidated and Ascertained Damages is calculated for delay between when the Contractor should have completed the Works and when he actually practically completes the Works.
- (b) The value of any shortfall(s) due to work done according to this Contract or due to any other breach of this Contract by the Contractor which the Contract Administrator has informed the Contractor. If the Contractor does not rectify the shortfall(s) the Contract Administrator can certify either:
  - (i) The cost of rectifying such shortfall(s) by others; or
  - (ii) The reduced value of the completed Works due to such shortfall(s) as stated in the Appendix.
- (c) A percentage of the sum of total additions above will be retained (as the Retention Sum) and released after the end of Defects Liability Period or when the Contractor rectified all the shortfall(s) including work that is not done according to this contract and any other breach of contract by the Contractor identified by the Contract Administrator.

- 4.2.4 The Net Amount Payable is the amount the Government must pay to the Contractor. This is calculated by:
  - (i) Adding the total under additions above;
  - (ii) Deducting the total of all deductions above; and
  - (iii) Deducting the cumulative amount certified previously.
- 4.2.5 The Contract Administrator may deduct any monles owed by the Contractor to the Government under this or any contract from the Contractor's payments.

#### 5.0 TERMINATION OF CONTRACT

#### 5.1 If the Contractor:

- (a) Suspends the Works before completion without any reasonable cause;
- (b) Falls to proceed with the Works within the time stated in the Contract Administrator's instructions;
- (c) Falls to comply with the Contract Administrator's instructions;

for fourteen (14) days after a notice sent to the Contractor, the Contract Administrator can determine this contract by a written notice.

#### 5.2 If the Contractor:

- (a) Becomes bankrupt; or
- (b) Goes into liquidation; or
- (c) Is guilty of any offence under the Prevention of Corruption Act (Chapter 131) or an offence under sections 161 to 165 or 213 to 215 of the Penal Code (Chapter 22).

this Contract is terminated by a written notice.

5.3 In either (5.1) or (5.2) above, the Contract Administrator may complete the Works by other ways and the Contractor shall pay for all extra costs incurred.

# PART C - APPENDIX

Completion Date:		
(If not stated, to be instructed by the Contract Administrator, if more than one completion period, identify the scope of Works for each completion period)		a administrative construction of the second
Liquidated and Ascertained Damages (LAD):	B\$	Per Day
(If none stated, then the Contract Administrator may certify a reasonable sum as compensation for delay)	* 0 * 0 * 0 * 0 * 0 * 0 * 0 * 0 * 0 * 0	Anna malaine e e e e e
Shortfalls / Defects Liability Period:		Months
(If none stated, SIX (6) MONTHS from the date of completion)	Spanish Andrea	en is allegraphisms conservations.
Retention Sum	***************************************	% of the Contract Sum
	(If not stated, to be instructed by the Contract Administrator. If more than one completion period, identify the scope of Works for each completion period)  Liquidated and Ascertained Damages (LAD):  (If none stated, then the Contract Administrator may certify a reasonable sum as compensation for delay)  Shortfalls / Defects Liability Period:  (If none stated, SIX (6) MONTHS from the date of completion)	(If not stated, to be instructed by the Contract Administrator. If more than one completion period, identify the scope of Works for each completion period)  Liquidated and Ascertained Damages (LAD):  (If none stated, then the Contract Administrator may certify a reasonable sum as compensation for delay)  Shortfalls / Defects Liability Period:  (If none stated, SIX (6) MONTHS from the date of completion)  Retention Sum

## RINGKASAN SEBUTHARGA

SUMMARY OF QUOTATION

Tajuk / Title

TO SUPPLY, REPLACE, INSTALL AND COMMISSIONING ONE (1) PRECISION AIRCONDITIONING DX UNIT FOR SERVER ROOM AT BLOCK B IN SURI SERI BEGAWAN HOSPITAL, KUALA BELAIT.

Bil. Sebutharga		Ruj. Permohonan	
Quotation No.	of the American Section (Albert Miller and Common measures and measures and an area to include a region of an included a company of the Common	Request Ref.	** Province College and account of the contract of the college and the college

Muka 1 Dari Page 1 Of

Bil.		Unif	Kadar	Jumlah Amouni		
No.	Keterangan / Description	.Unit	Rate	Kuantiti S		
A	DISMANTLE & REMOVAL OF EXISTING AIRCONDITIONING EQUIPMENT		1	Quantity		
1	Dismantle and removal of existing precision airconditioning unit including supply of manpower, tools, transportation for complete dismantling of all unserviceable equipment and other associated works. This includes delivery of dismantled item to site designated by S.O.	Lot		1		
В	AIRCONDITIONING EQUIPMENT					
1	To supply and install air-cooled precision airconditioning DX unit with cooling capacity not less than 31.0kW using R410a gas. The offered unit shall be completed with inverter type scroll compressor, evaporator, horizontal type condenser and safety devices.  Safety devices shall consist of high/low pressure switches.  Indoor Unit  Evaporator air discharge shall be in down-flow configuration compact cabinet with black powder coated panels of 25mm thickness of fiberglass insulation, inverter type scroll compressor, disposable type filters rated for MERV 8 efficiency, belt driven blower, stainless steel finned tubular reheat coils (3 stages) capacity of 9kW, humidifier with capacity of 5kg/h and control display with alarm monitoring.  The offered unit shall be approved by Department of Mechanical and Electrical Services.	Lot		1		Application of the state of the
C	ELECTRICAL WORKS					
1	To supply and lay suitable rating of power and control cables from existing control panel to new conditioning unit. Cable shall comply to IEEE Standard Latest Edition.					
1.1	Power and earth cables enclosed with PVC conduit from existing control panel to new equipment.	Lot		1		
1.2	Multicore control cables enclosed with PVC conduit from existing control panel to new equipment.	Lot		1		1
2	To provide necessary upgrade/ modification of existing control panel to suit the power requirements of new precision airconditioning unit inclusive supply of MCCB, MCB, Contactors, Overload & Control relays and other necessary accessories.	Lot		1		
D	PIPING WORKS					
1	To supply and replace new refrigerant piping for the new equipment suction and liquid line. The suction line piping shall be insulated using aeroflex with a density of 80-96kg/m² or with minimum 25mm thickness. The insulation shall be sealed with white colour Denso PVC tape for UV protection.	Lot		1		
2.	To supply and replace new condensate piping c/w armaflex insulation.	Lot		1		
E	TESTING AND COMMISSIONING					
1	To supply and recharge refrigerant gas R410a into the system.	Lot		1		
2	To carry out programming, testing and commissioning on the new precision airconditioning unit by supplier.	Lot		1		
3	To provide warranty and comprehensive maintenance of the new precision airconditioning unit for 12 months defect liability period	Lot		1		

#### Note:

The contractor shall carry out site visit inspection and take into account all aspects and conditions of site before submitting his quotation. The contractor must fill this schedule at the time of tendering. Supply all materials, labour, tools and everything else deemed necessary to carry out work as specified as per PWD'S General Specification for Building and Construction Works (Revised 1988) and to the satisfaction of the S.O.

Contractor having submitted their prices are considered as having visited the site. No claims for additional payment will be entertained on the ground of misunderstanding or misinterpretation of the conditions, measurement etc.

Price quoted should be firm CIF and inclusive of all fees. Customs duties, insurance and transportation to the jobsite.

The brand of all materials supplied shall be of approved type. Specifications of materials offered must be enclosed together with this document.

# BAHAGIAN PEMELIHARAAN ESTET HOSPITAL SURI SERI BEGAWAN KUALA BELAIT KEMENTERIAN KESIHATAN NEGARA BRUNEI DARUSSALAM

#### Quotation NO:

TITLE TO SUPPLY, REPLACE, INSTALL AND COMMISSIONING ONE (1) PRECISION AIRCONDITIONING DX UNIT FOR SERVER ROOM AT BLOCK B IN SURI SERI BEGAWAN HOSPITAL, KUALA BELAIT.

## Work specification:

The work shall comprise of the following: -

- All the measurement to be carried out by the contractor. Measurements given herein are not to be taken
  as exact. Contractor shall be responsible for taking the actual and exact measurement prior to ordering
  materials. Contractor having submitted their prices are considered as having visited the site, verify all
  measurements and site conditions and having tendered their prices accordingly. No claims by the
  successful tendered will be entertained for extra payments for additional work they have been made to
  perform due to matters overlooked in the following description.
- 2. All participating tendered are required to specify brand that have been approved by the DES. Catalogues of the offered brand are to be submitted together during submission of the tender.
- 3. To supply, replace, install and commissioning one (1) Precision Airconditioning DX Units at block B server room as stated on the BQ.
- 4. New unit must have warranty for one (1) year as per manufacturer manual.
- 5. Completed job must have 12 months warranty after work have been certified satisfactory by the S.O and during that period the contractor shall provide servicing and one time general servicing inclusive of part(s) replacement.

# ESTATE MANAGEMENT SECTION SURI SERI BEGAWAN HOSPITAL, KUALA BELAIT

# QUOTATION / TENDER SITE VISIT FORM

COMPANY	:				
PERSON IN CHARGE		·			
DATE OF VISIT					
•	<del></del>				
	•	•		•	
I hereby on behalf of i	my company ha	s made a Site Visit t	o the work location	on	
And have understand	the work requir	ement and all spec	ification stated in th	e quotation/tend	er title and no
					ar Date und (10.,
L/My Company also as					
I (My Company also ag which cause accident o	ree not to make or damage to my	: any additional clai / Company	m to MOH which oc	cur during the jo	b working period
	,	·			
Contractor's Signature	& Chop				
	- 1 [				
[Name :	· · · · · · · · · · · · · · · · · · ·	* . *	•		
	· · · · · · · · · · · · · · · · · · ·				
Verified by:					
Estate S.O. / Officer					
		1			
Name :	. 1		•	•	•
esignation :	,	•	i	,	
ate:					
		Annaktur			
he Contractor must visit s to the nature of the site	e/ ground condi	quoting any price fo	or the above work. T	he Tenderer sha	ll satisfy himself
ne Contractor shall fulfill bmitting the quotation.			RM' and this form	must be attach t	ogether during
- meang the quotation,					· ·