BIL	Quotation Reference	Description	Advertisement Date	Closing Date (Not Later Than 2.00PM)	Quotation Fee	Requesting Department	Focal Person
10	(150) PSD/QTN/2022 ~ (SSBH)	"SUPPLY, DELIVERY AND INSTALLATION OF WALL MOUNTED DANGEROUS DRUG CABINET (DDA) FOR SURI SERI BEGAWAN HOSPITAL, MINISTRY OF HEALTH" PLACE OF SUBMISSION: QUOTATION BOX (GROUND FLOOR) MINISTRY OF HEALTH COMMONWEALTH DRIVE BANDAR SERI BEGAWAN, BB 3910 NEGARA BRUNEI DARUSSALAM	.21/12/2022	07/01/2023	\$5.00	HOSPITAL SURI SERI BEGAWAN, KUALA BELAIT.	DAYANG HAJAH ROHAYAH BINTI HAJI ABU BAKAR TEL: 3335331 ext. 4304

TERMS AND CONDITIONS OF TENDERING (FOR QUOTATION WORKS)

1. Before tendering, the tenderer shall visit the site where the Works are to be carried out and shall also carefully examine the relevant Terms and Conditions of Contract, Drawings, Specification and all other accompanying schedules, etc.

If there is any ambiguity in or discrepancy between any of the documents, he / she should refer the matter to the HAJAH ROHAYAH BINTI HAJI ABU BAKAR [Tel: 333533] EXT.4304].

On tendering, the tenderer shall be deemed to have examined the documents referred to above and shall be bound by the terms and conditions therein.

- 2. Every tenderer must submit together all documents listed below and this requirement shall be strictly adhered to prior to any consideration:
 - (a) Valid Tenderer's Registration Certificate from the Ministry of Health.
 - (b) Business Enactment Act Section 16 & 17.
 - (c) The Tender Form <u>MUST</u> be signed by the Owner, or the <u>Director of Shareholder(s) of the Company stating their post and stamped with the Company's Official seal as detailed in the Business Enactment Act Section 16 & 17 / or the tenderer's Registration Certificate from the Ministry of Development.</u>
 - (d) The address indicated must be detailed as in the Business Enactment Act Section 16 & 17 / and/or Tenderer's Registration Certificate from the Ministry Of Development. Any changes to the above must be officially referred to the Registrar of Companies and Business Names and a copy must be submitted to this department.

Tender documents must be duly completed, signed and dated. Any tender which is incomplete or unsigned will render the tender to be rejected.

- (a) Tenders and documents in connection therewith as specified above , must be delivered to the place at or before the time specified.
 - (b) In the case of the tender not being delivered by hand, the fenderer must arrange for his / her tender and other documents to be posted in time to reach the stipulated place by not later than the time stated.
 - (c) In no case will the Government be responsible for any expense or loss incurred by a tenderer in the preparation of this tender.

Tenders shall remain valid for 6 MONTHS from the final date for submission of the tenders and no tenderer may withdraw his/her tender within that period. The Government reserves the right to extend this period if deemed neccessary provided that such extension of the tender validity period shall have the written consent of the tenderers.

- 4. The Government does not bind itself to accept the lowest and/or any tender and no reason will be given for rejecting any tender thereof.
- 5. Every correspondence to be given to a tenderer may be posted to the tenderer's address in the tender and such posting shall be deemed good and legally binding in service of such correspondence.
- 6. The tender shall be made on the basis of the rates in the tender documents being firm and not subject to any adjustment with variations in quantities.
- 7. The lender fee shall be B\$5.00 [Five Dollar Only].
- 8. No unathorised alteration or use of 'blanco' in the tender documents is allowed, or the tender may be rejected. Any errors are to be struck off and initialled.
- 9. Non-compliance with the above terms and conditions in any respect may render the tender liable to be rejected.
- The tender must be done in the official printed tender forms which is available from PURCHASING AND PROCUREMENT SECTION, MINISTRY OF HEALTH.

The complete enveloped ad		nents are to be lodged on or l	before 2.00	PM on	SATURDAY	in a sealed
TENDER/QUOTA	TION BOX					
PENGERUSI SEBU TINGKAT BAWAI KEMENTERIAN K JALAN COMMO NEGARA BRUNE	H ESIHATAN DNWEALTH DRIVE					
The top part o	f the sealed enve	elope must be written stating the	e following:-			
Quotation No.	manuscript or our symptomers	emilitaring spanning mandrid to the state of	Quotation C	losing Date	E CARTO More - Harmon serve	pages and a second of the second of the second of
Title	:	Supply, delivery and insta	allation of Wal	Mounted	Dangerous Dru	ıg

Cabinet (DDA) For Suri Seri Begawan Hospital, Ministry of Health

ESTATE MAINTENANCE SECTION, BELAIT MINISTRY OF HEALTH

1.	жана кургун жана кака кака кака кака кака кака как
2.	engelsenssagen gelsembliche Schrifte (Plate in Mark States and et al. 1874 for ex-
3.	a service contribute and a service of the population of the contribute and the contribute
FOR OFFICE	AL USE ONLY.

Quotation For :		Supply, delivery and installation of Wall Mounted Dangerous Drug Cabinet (DDA) For Suri Seri Begawan Hospital, Ministry of Health							
Quotation No :		e magagija i se se meste seri i i industrija mejerina ka setirit i je sestij i i i i i i i i i i i i i i i i i I i i i i	Close Colored Colored	ed On :	Receipt No. :				
PAR	TA - AGREEM	ENT							
1.0	On behalf of I, the undersig (Brunei Dollars	ned, agree to	o carry out the above	Works/Service/Su	upply* for a sum of B\$				
	within a period	of 10			ith the terms and conditions below.				
2.0	Name & Signatur As Owner /Directo	* 1 to person a reservo de traverso de tra	NAMES AND)					
2.1.	IC No.		i vondoret i vers ande l'adori i es succession en conservant vers anna accession i en es e service e						
2.2	Name & Signature of Witness	e :	As sideal highly and the standard and the standard deposition of amplication due to have been deposited by part	Same the contrast and an investigation of the figure of the contrast of the co					
2.3	IC No.	2242500 00000000000000000000000000000000	uit makke ku that malakkanekus makke ku ta sumuku. Ye	and the second of the second of	Company Stamp				
2.4	Address :	where transcent and committee completely are not	anna ann ag geo an cean a 1971 ann a' ann an Laon ag airtean aig airtean aig an airtean aig an airtean aig an	t transmission of the entire transmission of entire to the entire transmission of entire transmission of the entire transmission					
2.5	Telephone No.	en ganger (a consequence de la consequence del la consequence del la consequence de la consequence del la consequence de la consequence d	Fax No.	Share the residence of the second secon	E-mail ;				
2.6	Date :	sygmission discussion on relities abditions semialise	er ett gjal Statemburk et t britisk strike e						
FÓR (OFFICIAL USE ONL On behalf of the of the above for	e Brunei Govern	nment, i accept your off B\$	er to carry out all/ it (Brunei Dollars	ems*				
	within a period	of	Days / Weeks/ Months	* in accordance wi	th the terms and conditions below.				
4.0	rmanes asserves sometre de monte manerales de asser-	nder sick till skale skale state i till skale skal	e omjetje se mejorit smantskammer kansaksja me sestemborg sman (blamelik i ka bri	a del tras e proceso e processo e					
4.1	For Hospital Engi		Hair Shinasa, inggapirin na gani sagari, ampat kampanda, pangarinan i pinaman nan amp	e i i channaidh a mhaill a mhaill a mhaill a mhail a channaidh a channaidh a chann a c					
4.2	Name & Signatur				Department Stamp				
4.3	Address :			Polyanda (N. P. Landan), Applica for product a change of production and the Conference of the Conferen					
4,4	Telephone No.	STEPHEN STONE STON	Fax No.	the specific copyrights and planeters agreement consistency on the	E-mail ;				
4.5	Date of Contract	je 	Note of State of Management and the second state of the second sta						
5.0	The Contract Ac	dministrator is	** ** ** ** ** ** ** ** ** **	Hope apply AN gails and Expende a White three AI at App 17 A at AN 1998 1 About AF AN APPARAMENT.	ka di kayandakiliya mayo qilardayya kariyan. Si mako umoo waxaa mashid i jaraamadik baqadhi baladhi saama dan kijaraamad balamada balamid baladhi ma				
6.0	The Starting Dat	e is on	The state of from the state of						
*	Delete as neces	sary							

PART B - TERMS OF QUOTATION

1.0 BASIS OF QUOTATION, OVERALL OBLIGATIONS AND ADMINISTRATION

1.1 Overall Obligations of the Government:

- 1,1,1 To provide access at proper times for the Contractor to do his work.
- 1,1,2 To provide all information and facilities stated in this contract to enable the Contractor to do his work.
- 1.1.3 To pay the Contractor as provided in this Contract.
- 1.1.4 To assign a Contract Administrator to administer this Contract.
- 1.1.5 May take out or renew insurances referred to in Clause 1.2.4 below if the Contractor fails to do so.

1.2 Overall Obligations of the Contractor:

- 1.2.1 To finish the Works to the quality standards provided in this Contract within the timeframes and completion period provided in this Contract.
- 1.2.2 To cooperate with all other Contractors working on the project and not to disrupt them or cause damage to them.
- 1,2.3 To provide a collateral warranty containing a similar obligation as under this Contract directly to a third party if requested by the Contract Administrator.
- 1.2.4 To provide and maintain valid Confractor's all risks insurance policy at all times.

1.3 Instructions & Certifications

- 1.3.1 The Contract Administrator can issue instructions and certifications including job orders to the Contractor on anything relating to the Works.
- 1,3,2 All instructions, certifications and job orders must be in writing, dated and clearly identified as Contract Administrator's instructions, certifications or job orders.
- 1.3.3 The Contractor must comply with all instructions, certifications and job orders issued by the Contract Administrator.
- 1.3.4 The Contract Administrator may arrange others to complete the Works if the Contractor fails to comply with Clause 1.3.3, and the Contractor shall pay for all extra costs incurred.

2.0 QUALITY, HEALTH AND SAFETY

2.1 Quality

- 2.1.1 The Contractor must do his work based on the documents referred to in this Contract and other instructions and information given to him by the Contract Administrator.
- 2.1.2 If any of the Works is not done according to this Contract or if there is any other breach of this Contract by the Contractor, the Contract Administrator must inform the Contractor of the shortfall(s). The Contractor must rectify the shortfall(s).
- 2.1.3 If the Contractor does not rectify the shortfall(s), The Contract Administrator may arrange others to rectify the shortfall(s). The Contract Administrator can also certify either:
 - (a) The cost of rectifying such shortfall(s); or
 - (b) The reduced value of the completed Works due to such shortfall(s)
 - as provided in the payment certification clause.
- 2.1.4 The Contract Administrator can continue to do this throughout the project and during the Defects Liability Period (as stated in the Appendix) after the Contract Administrator confirms the Works is complete as provided in the completion clause.

2.2 Variations To Work

- 2.2.1 The Contract Administrator can issue instructions to vary the Works to be done.
- 2.2.2 If the Contract Administrator instructs the Contractor to vary any of the Works and there is a financial impact, the Contract Administrator must certify the value of the Variation work as provided in the payment certificate clause.
- 2.2.3 The Contract Administrator must value the variation work using the Summary of Works rates. If there are no Summary of Works rates then using schedule of rates or if neither are available using fair market rates.
- 2.2.4 This shall be done in a written certificate clearly identified as Variation Order Certificate.

2.3 Health and Safety

- 2,3.1 The Contractor must keep the site clean and safe at all times.
- 2.3.2 The Contractor must comply with all laws and regulations relating to Health and Safety Act, if any.

3.0 TIME OBLIGATIONS

3.1 Starting, Progress and Finishing

- 3.1.71 If not stated in this Contract, the Contract Administrator will inform the Contractor when to start work in willing.
- 3.1.2 The Contractor must progress with the Works in a regular and diligent manner.
- 3.1.3 The Contract Administrator can instruct the Contractor to stop and restart at any time.
- 3.1.4 The Contractor must finish all the Works within the deadlines stated in this Contract or as instructed by the Contract Administrator.

3.2 Adjusting Time for Completion

- 3.2.1 If the Government or Contract Administrator or anyone within either of their responsibility or control (which includes other contractors on site), or anything beyond the Contractor's control, disrupts the Contractor from finishing within the completion period, the Contract Administrator must assess the impact of this disruption on the Contractor's work to be done.
- 3.2.2 If any Completion Date is affected the Contract Administrator must adjust the Completion Date.
- 3.2.3 This must be done in a written certificate clearly identified as Extension of Time Certificate.

3.3 Completion

- 3.3.1 When the Contractor practically completes all the Works, he may inform the Contract Administrator stating he has completed.
- 3,3.2 The Contract Administrator must decide when the Works was actually practically completed by the Contractor.
- 3.3.3 This decision must be in a written certificate clearly identified as Certificate of Practical Completion.
- 3.3.4 The Contract Administrator must decide when all obligations of the Contractor are fully discharged.
- 3.3.5 This decision must be in a written certificate clearly identified as a final completion certificate.
- 3.3.6 This must be done after the end of Defects Liability Period (as stated in the Appendix) or when the Contractor has rectified all the shortfall(s), including Works that is not according to this Contract and any other breach of Contract by the Contractor identified by the Contract Administrator, whichever is later.

3.4 Delayed Completion

- 3.4.1 If the Confractor does not finish within any deadline he shall pay Liquidated and Ascertained Damages due to the delay to the Government as provided in the payment certification clause.
- 3.4.2 Liquidated and Ascertained Damages is calculated for delay between when the Contractor should have completed the Works and when he actually completes the Works.

4.0 PAYMENT CERTIFICATION

4.1 Claims and Payment Certificate

4.1.1 The Contractor must submit a claim for the Works done before payment certificate can be issued.

4.2 Contents of Payment Certificate:

- 4.2.1 The payment certificate must include the following:
- 4.2.2 Add the following:
 - (a) Cumulative value of the Works done. This is valued based on Summary of Works rates or schedule of rates, if any, If none, then valued based on fair market rates.
 - (b) Value of variation work properly instructed by the Contract Administrator and properly done by the Contractor.

4.2.3 Deduct the following:

- (a) Liquidated and Ascertained Damages for delayed completion. Liquidated and Ascertained Damages is calculated for delay between when the Contractor should have completed the Works and when he actually practically completes the Works.
- (b) The value of any shortfall(s) due to work done according to this Contract or due to any other breach of this Contract by the Contractor which the Contract Administrator has informed the Contractor. If the Contractor does not rectify the shortfall(s) the Contract Administrator can certify either:
 - (i) The cost of rectifying such shortfall(s) by others; or
 - (ii) The reduced value of the completed Works due to such shortfall(s) as stated in the Appendix.
- (c) A percentage of the sum of total additions above will be retained (as the Retention Sum) and released after the end of Defects Liability Period or when the Contractor rectified all the shortfall(s) including work that is not done according to this contract and any other breach of contract by the Contractor identified by the Contract Administrator.

- 4.2.4 The Net Amount Payable is the amount the Government must pay to the Contractor. This is calculated by:
 - (i) Adding the total under additions above:
 - (ii) Deducting the total of all deductions above; and
 - (iii) Deducting the cumulative amount certified previously.
- 4.2.5 The Contract Administrator may deduct any monies owed by the Contractor to the Government under this or any contract from the Contractor's payments.

5,0 TERMINATION OF CONTRACT

- 5.1 If the Contractor:
 - (a) Suspends the Works before completion without any reasonable cause:
 - (b) Ealls to proceed with the Works within the time stated in the Contract Administrator's instructions;
 - (c) Fails to comply with the Contract Administrator's instructions:

for fourteen (14) days after a notice sent to the Contractor, the Contract Administrator can determine this contract by a written notice.

- 5.2 If the Contractor:
 - (a) Becomes bankrupt; or
 - (b) Goes into liquidation; or
 - (c) Is guilty of any offence under the Prevention of Corruption Act (Chapter 131) or an offence under sections 161 to 165 or 213 to 215 of the Penal Code (Chapter 22).

this Contract is terminated by a written notice.

5,3 In either (5,1) or (5,2) above, the Contract Administrator may complete the Works by other ways and the Contractor shall pay for all extra costs incurred.

PART C - APPENDIX

1.0	Completion Date:	10 WEEKS			
	(If not stated, to be instructed by the Confract Administrator. If more than one completion period, identify the scope of Works for each completion period)				
2.0	Liquidated and Ascertained Damages (LAD):	B\$	Per Day		
	(If none stated, then the Contract Administrator may certify a reasonable sum as compensation for delay)				
3.0	Shortfalls / Defects Liability Period:		9 Months		
	(If none stated, SIX (6) MONTHS from the date of completion)				
4.0	Retention Sum		% of the Contract Sum		

RINGKASAN TAWARAN

SUMMARY OF TENDER

Tajuk / title	;	Supply, delivery and installation of Wal Ministry of Health	l Mounted Dangero	us	Drug Cabinet (DDA)	For Suri Se	ri B	egawan Hospital,
Bil. Sebutharga Guotation No.	:	en species a la graphic Magazini se un servicio della monociona della compositione della compositione della co La compositione della compositione della compositione della compositione della compositione della compositione	Ruj. Permohonan Request Ref.	:		No. MOH MOH No.	:	

				Muka 1 Page	Dari o	2	
Bil.	Keterangan / Description	Unit	Kadar	Jumlah Amount			
No.	,,,	Unit	Rate	Kuantiti Quantity	\$	¢	
	Note:- The contractor shall carry out site visit inspection and take into account all aspects and conditions of site before submitting his quotation. The contractor must fill this schedule at the time of tendering. Supply all materials, labour, tools and everything else deemed necessary to carry out work as specified as per Attachment 'A & B' to the following.						
	Contractor having submitted their prices are considered as having visited the site. No claims for additional payment will be entertained on the ground of misunderstanding or misinterpretation of the conditions, measurement etc.		Average and the second				
1	To dismantle all the existing DDA cabinets as per Supervising Officer (SO) instructions.	Lot	NATIONAL PROPERTY OF THE PROPE	1			
2	To supply and install complete with internal wiring for the following: Mild Steel Framework and Resistant Epoxy Powder Coating. Approximate Dimension: L70 x W30 x H75-80 cm or equivalent Standard Features: 3 Shelves consist of 3 open compartments and 1 closed key lock compartment. 1x Main Door and 1 internal door Key Lock with 2 sets of keys for respective lock, complete with internal on the inside and outside DDA cabinet. Complete with a battery-operated buzzer (alarm). Complete with warning light (DDA cabinet) which will be triggered by separation of Magnetic Sensor once the main door is opened. Wall mounted and with Direct Termination Connection.	Unit		16			
	Brand: (submit with catalogue) Warranty:						
3.	To supply and install external warning light complete with wiring to all DDA cabinets.	Unit	es-re-renormal es renormal	16		***************************************	
4 ⁻	To connect all DDA cabinets to the existing nurses call monitor, complete with programming of the existing nurses call monitor. Costs of programming will be borne by the contractor. Contractor to liaise with Supervising Officer (SO).	Lot		1			
5	To supply and install new stand-alone nurses call and to be connected to the new installed DDA cabinet at SCBU Ward .	Unit	Nation and Address of the Control of	1			
6	Testing and commissioning for all the DDA cabinets.	Lot		1		A Communication of the Communi	
	JUMLAH KESELURUHAN BAGI RINGKASAN T TOTAL AMOUNT FOR THIS SUMMARY OF TENDER CARRIED						

ESTATE MANAGEMENT SECTION SURI SERI BEGAWAN HOSPITAL, KUALA BELAIT

QUOTATION / TENDER SITE VISIT FORM

COMPANY PERSON IN CHARGE DATE OF VISIT	
I hereby on behalf of m	ly company has made a Site Visit to the work location on
	he work requirement and all specification stated in the quotation/tender title and no.:
I (My Company also agi	ree not to make any additional claim to MOH which occur during the job working period r damage to my Company
Contractor's Signature	& Chop
[Name :	
Verified by:	
Estate S.O. / Officer	
[Name :	j
Designation :	
Date :	
The Contractor must visus to the nature of the	sit the site before quoting any price for the above work. The Tenderer shall satisfy himself site/ground condition.
The Contractor shall fu submitting the quotation	Ifill all the 'QUOTATION SITE VISIT FORM' and this form must be attach together during on.
Failing to do so, the quo	otation will be considered VOID.